STATE OF ILLINOIS

ORIGINAL

STIPULATED AGREEMENT NO. 1178 “TOL0CE D

This Agreement made and entered into, by and between the State of lllinois acting by and
through the lllinois Commerce Commission ("Commission"), the CSX Transportation, Inc.
("Company"), the Greenup Township Road District ("Road District’), and the State of
linois, Department of Transportation ("Department” or “IDOT").

WITNESSETH:

WHEREAS, it has come to the attention of the Commission through application for
assistance from the Grade Crossing Protection Fund that inquiry should be made into the
matter of improving public safety at the Lynn Road (TR 232B) highway-rail grade crossing
of the Company's track near Greenup, Cumberland County, lllinois, designated as
crossing AAR/DOT #546 382H, railroad milepost 115.50-CRA; and

WHEREAS, proper investigation has been made of the circumstances surrounding the
subject crossing by a representative of the Commission’s Transportation Division Railroad
Section; and

WHEREAS, the physical aspects, including geometrics of the intersection, frain
movements, vehicular traffic volume, and sight distances and other pertinent data relating
to the crossing have been obtained and shown on Exhibit A, attached to this Agreement,
and

WHEREAS, the parties are mutually agreeable to accomplish proposed improvements to
the crossing upon determination of the Commission by Order.

NOW, THEREFORE in consideration of the premises and of the mutual covenants and
agreements as hereinafter contained the parties pray that the Commission enter an Order
according to the provisions of Section 18¢c-7401 of the lllinois Commercial Transportation
Law, 625 ILCS 5/18(c)-7401, requiring that certain improvements as hereinafter stated be
made and that the cost for the proposed improvements be divided among the parties
according to law and that in the interest of the traveling public the Grade Crossing
Protection Fund (“GCPF”) of the Motor Fuel Tax Law (“MFT") be required to bear a
substantial portion of the cost; To Wit the parties agree as follows:

Section 1 All improvements encompassed by this Agreement shall be made in
accordance with all applicable State laws, rules, standards, regulations and orders and
procedures in general.

Section 2 The parties are of the opinion that the following improvements in the interest
of public safety at the aforesaid crossing should be as follows:

(a) The Company should install automatic flashing light signals and gates
with a bell, controlled by constant warning time circuitry;

(b)  The Company should install temporary STOP signs at the Lynn Road
crossing within 30 days of a Commission Order for the installation of new
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SA 1178

automatic warning devices;

(c)  The Road District should improve the highway approaches so that they
conform to 92 . Adm. Code 1535 and as denoted on Exhibit C,
attached hereto;

Section 3 The Company has prepared detailed drawings, circuit plans, required
specifications and a preliminary cost estimate to accomplish the proposed safety
improvements, which may be required by Commission Order. The drawings, circuit
plans, specifications, and cost estimate(s) are attached and incorporated herein by
reference as Exhibit B.

Section4  The Cumberland County on behalf of the Road District has prepared a
preliminary cost estimates to accomplish the proposed roadway/approach
improvements, which may be required by Commission Order. The drawings,
specifications, and cost estimate are attached and incorporated herein by reference as
Exhibit C.

Section 5 The Company and Road District shall upon Order, according to the
requirements contained therein, proceed toward the completion of the proposed
improvements, accomplishing the work with its own forces or appropriate contracted
services and agrees that an appropriate time for the completion of the proposed
improvements should be twelve (12) months from the date of a Commission Order
approving this Agreement.

Section 6 The parties agree that an equitable division of cost for the proposed
improvements is as follows:
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- COST DIVISION TABLE -
EST. Road

IMPROVEMENT COST GCPF District COMPANY
Install Automatic
Flashing Light Signals
and Gates, controlled 95% 5%
by CWT Circuitry $242,454 ($230,331)’ $0 Remainder’
Modify Existing Highway 50% 50%"°
Approaches $42,331 ($21,166)° ($21,165) $0
Install temporary STOP No estimate

Signs, if ordered required $0 $0 100%* K
TOTALS $284,785 $251,497 I $21,165 f $12,123 L

Notes:

Total Grade Crossing Protection Fund (GCPF) assistance not to exceed $230,331 for installation of
the new automatic warning devices; any warning device installation costs above the estimated
amount of $242,454 will be divided between the GCPF and the Company in the same percentages
noted above, upon submittal and review of evidence to support the additional cost and subject to
approval by the Commission,;

? Total Grade Crossing Protection Fund (GCPF) assistance not to exceed $21,166 for the highway
approach improvements; any approach grade improvement costs above the estimated amount of
$42,331 will be divided between the GCPF and the Road District in the same percentages noted
above, upon submittal and review of evidence to support the additional cost and subject to approval by
the Commission.;

Company responsible for all future operating and maintenance costs associated with the new
automatic warning devices.
4 Company responsible for all future maintenance costs associated with the temporary STOP

Signs, if ordered.

® Road District responsible for all future maintenance costs associated with the highway approaches.

3

Section 6 The Road District is financially able and willing to bear an equitable portion
of the cost for the proposed improvements as may be assigned by the Order and indicates
this intent by Resolution incorporated herein by reference as Exhibit D. The Road District
shall submit a certified copy of the Resolution at the same time as the Execution Page of
this Agreement is submitted to the Commission.

Section 7 Special Provisions: Since the approach grade at the subject crossing will
be performed by Road District, flagging and contractor liability insurance will be required
for said work.

The Company and Road District shall complete and submit the Project Manager
Information portion of the Project Status Report sheet, attached as Exhibits E and E-1,
along with this executed Agreement.

The Company and Road District shall each, at six (6) month intervals from the date of the
Commission Order approving this Agreement, submit to the Director of Processing and
Information, Transportation Bureau of the Commission, a Project Status Report, attached
as Exhibits E and E-1, regarding the progress each has made toward completion of the

A3
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electronic mailing address of the Company and Road District Project Manager.

All bills for work specified in Section 2 of this Agreement authorized for reimbursement
from the Grade Crossing Protection Fund for waming device improvements shall be
submitted to the Fiscal Control Unit, Bureau of Local Roads and Streets, lllinois
Department of Transportation, 2300 South Dirksen Parkway, Springfield, Hlinois 62764.
The Department shall send a copy of all invoices to the Director of Processing and
Information, Transportation Bureau of the Commission. The final bill for expenditures from
each party shall be clearly marked “Final Bill.  All bills shall be submitted no later than
twelve (12) months from the completion date specified in the Commission Order approving
this Agreement. The Department shall not obligate any funds for the cost of proposed
improvements described in this Agreement without prior approval by the Commission.
The Commission shall, at the end of the 12" month from the completion date specified in
the Commission Order approving this Agreement or any Supplemental Order(s} issued
for this project, notify the Department to de-obligate all residual funds accountable for this
project. Notification may be by regular mail, electronic mail, fax, or phone.

All bills for work specified in Section 2 authorized for reimbursement from the Grade
Crossing Protection Fund for approach grade improvements shall be submitted to the
District 5, 13473 IL Hwy 133, P. O. Box 610, Paris, IL, 61944, Office of the Department.
The Department shall send a copy of all invoices to the Director of Processing and
Information, Transportation Bureau of the Commission. The final bill for expenditures from
each party shall be clearly marked “Final Bill’.  All bills shall be submitted no later than
twelve (12) months from the completion date specified in the Commission Order approving
this Agreement. The Department shali not obligate any funds for the cost of proposed
improvements described in this Agreement without prior approval by the Commission.
The Commission shall, at the end of the 12" month from the completion date specified in
the Commission Order approving this Agreement or any Supplemental Order(s) issued
for this project, notify the Department to de-obligate all residual funds accountable for this
project. Notification may be by regular mail, electronic mail, fax, or phone.

SECTION 8 Billing: For all work specified in Section 2 of this Agreement and authorized
by an Order of the Commission, The Company and Road District shall provide sufficient
documentation for all bills. The minimum documentation requirements are:

a) Labor Charges (including additives) - Copies of employee work hours
charged to the railroad and highway account code for the project.

b) Equipment Rental - Copies of rental agreements for the equipment used,
including the rental rate; number of hours the equipment was used and the
railroad and highway account code for the project.

c) Material - An itemized list of all materials purchased and installed at the
crossing location. If materials purchased are installed at multiple crossing
locations, a notation must be made to identify the crossing location.

d)  Engineering - Copies of employee work hours charged to the railroad and
highway account code for the project.

e)  Supervision - Copies of employee work hours charged to the railroad and
highway account code for the project.

f) Incidental Charges - An itemized list of all incidental charges along with a
written explanation of those charges.

4
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g) Service Dates - Invoice should include the beginning and ending date of
the work accomplished for the invoice.

h)  Final or Progressive - Each invoice should be marked as a Progressive
or a Final Invoice.

i) Reference  Numbers - Each invoice should include the AAR/DOT
number, the ICC Order number and the state job number when federal
funds are involved.,

) Locations - Each invoice should show the location, with the street name
and AAR/DOT crossing inventory number.

Section 9 This Agreement shall be binding upon the parties hereto, their successors or
assigns. Upon execution of this Agreement by all parties, the Commission shall enter an
appropriate Order, within 60 days accepting or rejecting such stipulation according to the
provisions contained herein.

In Witness Whereof, the parties have caused this Agreement to be executed by their duly
authorized officers, as of the dates indicated on their respective Execution Pages,
attached hereto.

Executed by the Commission this 5" day of April, 2006.

W%

Michael E. Stead
Rail Safety Program Administrator

Attest:

T, et

Henry H%phﬂes
Rail Safety Specialist

POREELLY



Ilinois Commerce Commission Stipulated Agreement No. 1178, executed by
Commission Staff on April 5, 2006, concerning improvements at the Lynn Road
(TR 232B) highway-rail grade crossing of CSX Transportation's track, near
Greenup, Cumberiand County, lllinois, designated as crossing AAR/DOT #546

382H, railroad milepost 115.50-CRA.

Executed by Greenup Township Road District this "“7,_) day of

AT 2006.

GREENUP TOWNSHIP ROAD DISTRICT

By: /&W

RE@EEW@@

CMAY 52006 ©

liigls Commerce Conimission
FALL CAFETY SECTION

Attest:

Ay Wﬁ//%*‘*"
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Hinois Commerce Commission Stipulated Agreement No. 1178, executed by
Commission Staff on April 5, 2008, concerning improvements at the Lynn Road
(TR 232B) highway-rail grade crossing of CSX Transportation’s track, near
Greenup, Cumbertand County, linois, designated as crossing AAR/DOT #5486

382H, railroad milepost 115.50-CRA.

Executed by CSX Transportation, Inc. this A day of

_é«%__zooa.

CSX TRANSPORTATION, INC.

Erie & Poterson
AT, CRIEP EXGIIEER

PUBLIL PROJECTS

Donna W. Melton
Corporate Secretary



Ilinois Commerce Commission Stipulated Agreement No. 1178, executed by
Commission Staff on April 5, 2006, concerning improvements at the Lynn Road
(TR 232B) highway-rail grade crossing of CSX Transportation's track, near
Greenup, Cumberland County, lllinois, designated as crossing AAR/DOT #546
382H, railroad milepost 115.50-CRA.

Executed by the lllinois Department of Transportation this Z+h day of
A — 2006.

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

MITton R. Sees, Director of Highways / Chief Engineer

AL
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Exhibit A
Page 1

ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT
CROSSING DATA FORM

GENERAL INFORMATION: See Location Sketch

RAILROAD

CSX

USDOT#, MILEPOST

546 382H, 115.50-CRA

STREET, CITY, COUNTY

Lynn Road (TR232B), Near Greenup, Cumberland County

JURISDICTION (RDWY)

Greenup Township

LOCATION

Rural, Commercial/Residential

'STREET SURFACE 12’ Qil/chip, Condition
CROSSING DATA: Also see Location Sketch for roadway profile and track centers
TRACK SURFACE TYPE SURFACE WIDTH SURFACE
(W-E or N-S) CONDITION
Main Epton rubber/Asph. 26’ New
Main Epton rubber/Asph. 26’ New
ROADWAY DATA: See Location Sketch
INTERSECTING ROADS: None
TRAFFIC CONTROL None
ADT & SPEED 75 Vehicles Per Day @ 55 MPH (Unposted)
TRAFFIC TYPE Passenger, School Buses, Hazardous Materials, All possible
ADVANCE WARNING Yes
PAVEMENT MARKING No

RAILROAD DATA: See Location Sketch

IFREIGHT TRAFFIC 33 Per day @ 60 MPH, Day & Night? Yes
IPASSENGER TRAFFIC None
WARNING DEVICES Crossbucks

NOTES:

R I




SA 1178 Exhibit A
Page 2
VISIBILITY STUDY: See Location Sketch
Train Speed 60 MPH
Roadway Speed 55 MPH
Required Stopping Sight Distance (SSD)
Along Roadway 563 FEET
Along Tracks 704 FEET
Required Clearing Sight Distance (CSD) 1,439 FEET
(Along Tracks)

Distances calculated per American Association of State Highway and Transportation
Officials (AASHTO), A Policy on Geometric Design of Highways and Streets, 2001, Fourth
Edition.

QUADRANT | CSD OBSTRUCTION SSD OBSTRUCTION
(FT) (FT)
NE Ok* Ok*
NW OK* 400* | Trees/brush
SE OK* Ok*
SW Ok* 400* | Trees

*Note: The installation of automatic flashing light signals and gates eliminate the need to
satisfy minimum Sight Distance criteria.

APPROACH GRADES: See Location Skeich

DIRECTION: NORTH DIRECTION: SOUTH

DISTANCE | ELEVATION | GRADE
(FT) (FT) (%)

DISTANCE | ELEVATION | GRADE
(FT) (FT) (%)

Distance measured from outermost rail.

COMMENTS: If crops (Corn) in field, all guadrants crops are in would be restricted.

Township Road District has provided information to show that it can afford to pay only %z the
cost for the required highway approach grade improvements. Staff of the Commission’s
Rail Safety Section recommends that the GCPF pay the remaining cost of the highway
approach grade improvements.

RRI IR
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EXHIBIT B

SA 1178 PAGE 1

TRANSPORTATION
500 Water St

13" Floor

Jacksonville, FL 32202
EMAIL Hal_Gibson{@csx.com
PHONE (904) 359-1048

FAX {904) 366-4042

Hal A. Gibson, Jr.

Principal Engineer, Public Projects

March 30, 2006

Hlinois Commerce Commission

527 E. Capital Ave, Springfield, Il 62701

Springfield, . 62701

Subject: Greenup, Cumberland, County, IL: Lynn Road - Install FLS&G controlled by
CWT per state request. Crossbucks existing., DOT 546382H, MP QS 115.50
Project # ILO186

Michael Stead;

Enclosed for your review and approval is the Signal Force Account Estimate for
$242,454.00 for the above referenced project.

We await receipt of your further advice and/or approval of the project cost and authority
to proceed. If 1 can be of any further assistance, please do not hesitate to contact me.

Thank you, .

DO

Hal A, Gibson, Jr.

B R



SA 1178 EXHIBIT B

PAGE 2
CSX TRANSPORTATION, INC. Page 1
FORCE ACCOUNT ESTIMATE
ACCT. CODE : 709 -
ESTIMATE SUBJECT TO REVISION AFTER: 9/26/2006 DOT NQ.: 546382H
CITY: Greenup COUNTY: Cumberland STATE: IL

DESCRIPTION: Lynn Road - Install FLS&G controlled by CWT per state request. Crossbucks existing.

DIVISION: Western Division SUB-DIV: St. Louis Line MILE POST: QS 115.50
AGENCY PROJECT NUMBER: 10186

PRELIMINARY ENGINEERING:

200 Labor (Non Contract) $ 1,350
200 Additive 39.31% $ 531
230 Expenses $ 235
212 Contracted & Administrative Engineering Services $ 500
Subtotal $ 2,616
CONSTRUCTION ENGINEERING/INSPECTION:
200 Labor (Non Contract) $ -
200 Additive 39.31% $ -
230 Expenses $ -
212 Contracted & Administrative Engineering Services $ 500
Subtotal $ 500
FLAGGING SERVICE: {Confract Labor)
070 Labor (Conductor-Flagman) $ -
050 Labor (Foreman/inspector) $ -
070 Additive 116.26% {Transportation Department) $ -
050 Additive 110.77% {Engineering Department) $ -
230 Per Diem (Engineering Department) $ -
230 Expenses $ -
Subtotal $ -
SIGNAL & COMMUNICATIONS WORK: {Details Attached) $ 212,030
TRACK WORK: (Details Attached) $ -
ACCOUNTING & BILLING:
040 Labor $ 2,700
040 Additive 95.08% $ 2,667
Subtotal $ 5,287
PROJECT SUBTOTAL $ 220,413
900 CONTINGENCIES: 10.00% $ 22,041
GRAND TOTAL **e § 242,454

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.

This estimate has been prepared based on site conditions, anticipated work duration periods, material prices, labor rates, manpower and resource availability, and
other factors known as of the date prepared. The aciual cost for CSXT work may differ based upon the agency's requiremanits, their contractor’s work procedures,
andfor other conditions that become apparent cnce construction commences or during the progress of the work

Office of Assistant Chief Engineer Public Projects--Jacksonville, Florida
Estimated prepared by:

DATE: 3/30/2006 REVISED:
Form Last Revised: March 4, 2005 CFL

Project Summary Sheet

] iR
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1178 EXHIRBRIT B
PAGE 3
CSX TRANSPORTATION, INC, Page 1 of 4
FORCE ACCOUNT ESTIMATE
ACCT. CODE : 709 -
Pub EB - SC £B3
ESTIMATE SUBJECT TO REVISION AFTER: 9/26/2006 DOT NO.: 546382H
CITY: Greenup COUNTY: Cumberland STATE: IL
DESCRIPTION: Lynn Road - Install FLS&G controlled by CWT per state request. Crossbucks existing.
DIVISION: Westem Division SUB-DIV: St. Louis Line MILEPOST: QS 115.50
DRAWING NO.: QS11550.H01 DRAWING DATE: 2/8/2006 REGION: Western

AGENCY PROJECT NUMBER: L0186

PRELIMINARY ENGINEERING:

Labor {Non Contract) 5 Days@ §$_ 27000 $ 1,350
Additive 39.31% § 531
Expenses $ 235
Contracted & Administrative Engineering Services $ 500
Subtotal $ 2,616
CONSTRUCTION ENGINEERING/INSPECTION:
Labor (Non Contract) 0 Days@ $  270.00 $ -
Additive 39.31% $ -
Expenses $ -
Contracted & Administrative Engineering Services $ 500
Subtotal 3 500
FLAGGING SERVICE: (Contract Labor)
Labor {Conductor-Flagman) 0 Days@ % - $ -
Labor (Foreman/Inspector) 0 Days@ $ 235.00 $ -
Additive 116.26% (Transportation Department) $ -
Additive 110.77% (Engineering Department) $ -
Expenses (Engineering Department) 0 Days@ 8 75.00 $ -
Expenses 0 Days@ 3§ 45.00 $ -
Subtotal $ -
COMMUNICATIONS WORK:
Temporary (Details Attached) $ -
Permanent (Details Attached) $ -
Subtotal $ -

Force Account Worksheet

COTREN
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SA 1178 EXHIBIT B
PAGE 4
CSX TRANSPORTATION, INC. Page 2 of 4
FORCE ACCOUNT ESTIMATE
ACCT. CODE : 709 -
Pub EB - SC EB3
TRACK: LABOR
Traffic Control 0 MAN-HRS § __ 21.00 $ -
Remove Existing Crossing 0 MAN-HRS §  21.00 $ -
Renew Cross Ties 0 MAN-HRS $ __ 21.00 $ -
Renew Rait 0 MAN-HRS § 21.00 $ -
Install OTM 0 MAN-MRS §  21.00 $ -
Install Field Welds 0 MAN-HRS $__ 21.00 $ -
Install Geo-Textile Fabric 0 MAN-HRS $  21.00 % -
Install Sub-Drains 0 MAN-HRS § 21.00 $ -
Install Ballast 0 MAN-HRS § 21.00 $ -
Line and Surface 0 MAN-HRS §  21.00 $ -
Install Crossing Materials 0 MAN-HRS §  21.00 $ -
Install Bituminous Pavement 0 MAN-HRS 8 21.00 $ -
0 MAN-HRS $ 2100 $ -
0 MAN-HRS $  21.00 $ -
0 MAN-HRS § 21.00 $ -
Clean-Up 0 MAN-HRS § 2100 $ -
Additive 110.77% $ -
Per Diem 0 MAN-DAY § 9000 $ -
Subtotal $ -
TRACK: MATERIAL
Cross Ties, Main Line 0 EA $ 31.00 3 -
Rail, 136RE, New [4} LF $ 17.00 $ -
Misc. OTM 1 Lot § - $ .
Geo-Textile Fabric [¢] RL $ 25000 $ -
Sub-Drains 0 LF $ 6.00 $ -
Ballast [¢] NT $ 575 $ -
Field Welds o] EA $ 100.00 $ -
e —_ S - $ -
9 __ & - $ -
Congcrete Full Width 0 TF $ 22500 $ -
Concrete/Rubber Xing {CSX) [4] TF $ 135.00 $ -
Rubber Crossing, Full Depth ¢] TF $ 280.00 $ -
Timber/Asphalt Crossing {(CSX Standard) 4] TF $ 42.00 5 -
Crossties, 10’ Length 0 EA $  39.00 $ -
Bituminous Material ¢] NT $ 80.00 $ -
Sales Tax on Material 6.50% $ -
Material Handling 5.00% $ -
Subtotal $ -
CONTRACT:
Asphalt Paving (In Place) 0 NT $ 12000 $ -
Disposal of Waste Materials o] TF $ 10.00 $ -
Maintenance of Traffic 0 DAY $ 300.00 $ -
Subtotal $ -

Force Account Worksheet

TS
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Force Account Worksheet

1178 EXHIBIT B
PAGE 5
CSX TRANSPORTATION, INC. Page 3 of 4
FORCE ACCOUNT ESTIMATE
ACCT. CODE : 709 -
Pub EB - SC EB3

EQUIPMENT RENTAL:

Subtotal $ -
WORK TRAIN: 1] DAY $ 2,100.00 $ -

Subtotal $ -
SALVAGE:
Rail 0 NT $ 6500 $ -
OTM 0 NT $ 75.00 $ -

Subtotal 3 -
SIGNAL WORK:
Material - Field & Consumables $ 102,352
Material - Sales Tax $ 6,653
Material - Shop 5 -
Construction Labor 3 23,364
Shop Labor $ 960
Per Diem $ 9,240
RR Engineering,Preliminary $ 4,789
RR Engineering,Construction $ 3,505
Additives to Construction Labor $ 18,986
Additives to Shop Labor $ M3
Additives to Engineering 3 3,260
Equipment Expense $ 11,700
Waste Management $ 216
Contract Engineering $ 16,250
Freight $ 7,341
AC Power Service $ 2,500
Salvage $ 1
Other $ -

Subtotal $ 212,030
ACCOUNTING & BILLING:
Labor 135 Days@ $ 200.00 $ 2,700
Additive 95.08% $ 2,567

Subtotal $ 5,267
PROJECT SUBTOTAL: $ 220,413
CONTINGENCIES: 10.00% $ 22,041

GRAND TOTAL *#+bttbkkiobibobbhikkikbbhiikk $ 242454



SA 1178 EXHIBIT B

PAGE 6
CSX TRANSPORTATION, INC. Page 4 of 4
FORCE ACCOUNT ESTIMATE
ACCT. CODE : 709 -
Pub EB - SC EB3
DIVISION OF COST:
Agency 100.00% $ 242,454
Railroad 0.00% $ -
TOTAL KREEEE AR R XAREEEREETRRERARE LT ARR TR IR T FIKTHERKIRH TR $ 242,454

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.

This astimate has been prepared based on site conditions, anticipated work duration periods, material prices, labor rates, manpower and resource availability, and other factors
known as of the date prepared. The actual cost for CSXT work may differ based upon the agency's requirements, their contractor's work procedures, andfor other conditions
that become apparent once construction commences or during the progress of the work

Office of Assistant Chief Engineer Public Projects--Jacksonville, Florida
Estimated prepared by:
DATE: 3/30/2006 REVISED:

Force Account Worksheet

ETIIRE!



SA 1178 EXHIBIT B

PAGE 7
ACCT.CODE : 709 -
Pub EB - SC EB3
ESTIMATE SUBJECT TO REVISION AFTER: 9/26/2006 DOT NO.: 546382H
CITY: Greenup COUNTY: Cumberlan STATE: il
DESCRIPTION: Lynn Road - Install FLS&G controlled by CWT per state request. Crossbucks existing.
DIVISION: Western Division SUB-DIV: St. Louis Lir MILEPOST: OS 115.50
DRAWING NO.: Q511550.H01 DRAWING DATE: 2/8/2006 Western

AGENCY PROJECT NUMBER: IL0186

SIGNAL WORK:
210 Material - Field & Consumables $ 102,352
210 Material - Sales Tax $ 6,653
220 Material - Shop $ -
60 Construction Labor $ 23,364
65 Shop Labor $ 960
230 Per Diem $ 9,240
200 RR Engineering,Preliminary $ 4,789
200 RR Engineering,Construction 3 3,505
60 Additives to Construction Labor $ 18,986
65 Additives to Shop Labor $ 913
200 Additives to Engineering $ 3,260
241 Equipment Expense $ 11,700
241 Waste Management $ 216
212 Contract Engineering $ 16,250
211 Freight $ 7,341
216 AC Power Service 5 2,500
228 Salvage $ 1
900 Other $ -
Subtotal $ 212,030

Signal Summary

AR



SA 1178 EXHIBIT

PAGE
ACCT.CODE : 709 -
Pub EB - SC EB3
ESTIMATE SUBJECT TO REVISION AFTER: 6/26/06 DOT NO.: 546382H
CITY: Greenup COUNTY: Cumberland STATE: IL

DESCRIPTION: Lynn Road - Install FLS&G controlled by CWT per state request. Crossbucks existing.

DIVISION: Western Division SUB-DIV: St Louis Line MILEPOST: QS 115.50
DRAWING NOQ.: Q511550.H01 DRAWING DATE: 2/8/2006 REGION: Western

AGENCY PROJECT NUMBER: (L0186

Amount
Task{Task Desc Total

40| Labor General Office $5,267

50il.abor Roadway

60}Labor Signal $42,350
65{Labor Signal1 $1,873
70il.abor Transportation

200{Labor NenContract $13,435

210[Invoice Material
Material - Field & Consul $108,005
211|Invoice Freight $7,341
212|Invoice Contract Eng $17.250
215|invoice Misc
216 Invoice Utilities $2,500
220|Material New

Material - Shop

228|Scrap Credit $1
230|ExpenseRpts $9,475
241|Invoice Rental $11,916
900|Other
900|Contingencies $22,041
Material New
Grand Total $242,454

Oracle input

T IR E

B
8



SA 1178 EXHIBIT B
PAGE 9

Estimate No. 109448
CSX Transportation

Lynn Rd. - Install FLS&G controlled by CWT per State Request. Crossbucks existing.

Greenup, IL

DOT: 546382H OP: 1L0186 CSX Project: 1L2006001
Summary

1Y 3 (=T = U O OO PO PR $ 102,352
BAIES TBX tutriieeciiiiesviitrisrrrre e eeeesseaee s sar e s e e eranraesenr e e e nrae eEae s aEaeeaesaneensERe e e ba s e tn e e $ 6,653
Labor:

Construction Labor (88 Man-0days)........ccceeeeereciicrrsieere e aneesserrecee e ssssssses s $ 23,364

Shop Labor (6 Man-AayS).......cecorerrirrrmieoreinesmnssresstsnesessssseesesssessesessassssssssssssssssseas $ 960

Subsistence (88 MaAN-TAYS) .. .ccvererireiesereen s st e e e e s e $ 9,240
Railroad Engineering, Preliminary ... e sssnn s $4,789
Railroad Engineering, ConstruClion ... enreeeeee e e s sss e $ 3,505
Additives to Construction Labor ..o s s e $ 18,986
Additives 10 Shop Labor ... s $913
Additives t0 ENGINEEIING ....cviiiee et e e $ 3,260
Equipment EXpenses (18 WOrK days). ... rconinineisoneres s sessses e sssnnsesssesssnens $ 11,700
Waste Management (18 WOrK daySs)......ccuiininnimsnenseionienaesisesssesssssssssssssssssssesas $ 216
0T g1 1= ot = T [0 T= = 1T [T OO $ 16,250
=TT | o | U S OPP P $ 7,341
POIEliNG REMOVED ..o ettt re e e e e e b e s e e e ens e e saeeeanae s s e aaseesranaennn $0
AC POWET SEIVICE .....veeieeeecereiieeiaiiriseee s ste s e assas e sesssaassssernsesssesssssasnsansssessnsensnssen $ 2,500
=1 V7 (o= OO OO $1
TOTAL ESTIMATE COST oottt sves s eeessves st is s sse s ss s sae st rn s sssissaressssnnen $ 212,030

Date: 03/22/2006
Estimated By: David Albright

NOTE: This estimate should be considered void one year from date of estimate.

Page 1ot 6 Estimate ID: 109448
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SA 1178

EXHIBIT B
PAGE 10
Shop Material List for CSX Project: 1L2006001 (Effective: 03/22/2006)
Install FLS&G controlled by CWT per State Request.
Greenup, IL - QS 115.50

Catalog Num Cond Unit Price Qty Cost Description
020-0003388 1 5424.00 1 5424.00 HOUSE 6X6L ALUM INCLUDES 5
SHELFS, FARADAY CLOSET, 120V
020-0017120 1 1217 6 73.02 BLOCK TERMINAL 12 POST SINGLE
STRIP AAR 14.1.6 WITH 1 AAR
020-0017125 1 4.88 6 29.28 BLOCK TERMINAL 2 POST AAR
14.1.8 WITH 1 AAR 14.1.11
020-0018234 1 30.69 1 30.69 CABLE CONVERTER
PROTOCOL/MEDIA WAYSIDE ACCESS
020-0021965 1 8.96 1 8.96 EXTRACTOR DWG 59688-4
TERMINAL GRS CAT P3-308 REF
020-0022651 1 47.04 1 47.04 PLUGBOARD KIT TYPE B1 OR &T1
RELAY ASSEMBLY WITH 12 EACH
020-0022701 1 71.18 24 1708.32 ARRESTER LPC 15012-1 0-30V DC
OR 0-24V AC RATED AT 15 AMP
020-0025595 1 17.42 1 17.42 WRENCH DWG 55393-3 GR1 "E”
TERMINAL POST NUT GRS CAT
020-0053360 1 415.52 3 1246.56 CHARGER BATTERY ELC 12/20 S
20 AMP 10-19.9 VDC ROTARY SW
020-0053510 1 233.11 1 233.11 KIT 240V AC EMERGENCY
GENERATOR CABLE AND
020-0055602 1 11.39 1 11.39 RELAY POTTER BRUMFIELD
KHAU17D12-12V 160 OHMS
020-0056514 1 9.32 4 37.28 SOCKET RELAY POTTER &
BRUMFIELD 27E£166 NEWARK
020-0064060 1 68.32 2 136.64 PLATE MOUNTING FOR 2 TYPE
KHAU RELAY SOCKETS ON GRS B1
020-0660077 1 506.24 1 506.24 ARRESTER GE 9L10KAC213 FCR
240 VOLT SINGLE PHASE 3 WIRE
020-0770060 1 12.32 20 246.40 ARRESTER US&S N451552-0201
TRACK SERIES RED LABEL USGA
020-0770105 1 21.28 8 170.24 ARRESTER HARMON 20221 7-000
AGE-1 TRACK AIR GAP EQUALIZER
020-1940055 1 8.50 1 8.50 CONTAINER CIRCUIT PRINT 24"
SCHEDULE 20 4" PVC PIPE WITH
020-2503090 1 940.56 1 940.56 CONVERTER PROTOCOL/MEDIA
WAYSIDE ACCESS GATEWAY (WAG)
020-2503206 1 3899.31 1 3899.31 PREDICTOR SAFETRAN GCP-4000
SEAR-IIl AUTC TEST PKG FOR
020-2503240 1 42461.00 1 42461.00 PREDICTOR SAFETRAN GCP-4000 6
TRK DUAL CASE FOR 4 TRK
020-2901190 1 11.39 3 34.17 RELAY POTTER BRUMFIELD
KHAU17A12-120 3900 OHMS
020-3430130 i 358.40 1 358.40 RELAY SAFETRAN 400023 500
OHMS CONTACTS 6FB HEAVY DUTY
020-3652615 1 31.44 1 31.44 RESISTOR ADJUSTABLE 0.340 TO
3.00 OHMS 2.24A 15W SAFETRAN
020-4200100 1 6.04 5 30.20 CONNEGTOR BUS 1" CENTERS 1/2"
X 36" 18 GAGE PUNCHED 1/4" X
020-4200340 1 1.04 20 20.80 LINK TEST ASSEMBLY 1" CENTERS

COMPLETE WITH INSULATED

Page 2 ot 6

Estimate 1D: 109448
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SA 1178 EXHIBIT
PAGE

Shop Material List for CSX Project: 1L2006001 {Effective: 03/22/2006)
Install FLS&G controlled by CWT per State Request.
Greenup, IL - QS 115.50

Catalog Num Cond Unit Price Qty Cost Description

020-4200350 1 1.68 i4 23.52 LINK TEST ASSEMBLY 2-3/8"
CENTERS COMPLETE WITH

020-8000067 1 14.38 2 28.76 LOCK AMERICAN H10SIGRA CSX

SIGNAL PADLOCK WITH BLACK

Total Cost: $  57,763.25

Page 3 of 6 Estimate ID: 109448
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SA 1178

EXHIBIT B
PAGE 12

Field Material List for CSX Project: IL.2006001 (Effective: 03/22/2006)
Install FLS&G controlied by CWT per State Request.
Greenup, IL - QS 115.50

Catalog Num Cond  Unit Price Oty Cost Description
N/A 14.00 11 154,00 CONNECTOR, RETAINING WALL
N/A 17.00 18 306.00 RAILING, RETAINING WALL
020-0013686 1 33.56 13 436.28 BOOTLEG KIT CS8X RAIL CONN
W/15 FT 3/16 IN BDSTRAND 6/64
020-0013908 1 5.06 400 2024.00 CABLE UG COMPOSITE 19
CONDUCTOR INCLUDES 13
020-0014820 1 58.00 18 1044.00 WALL RETAINING CONCRETE
PRECAST 2 HIGH X 4’ LONG
020-0025145 1 465.70 8 3725.80 SHUNT ENCLOSURE INTERRAIL P/N
IRS-SESA WAYSIDE MOUNT
020-0052475 1 11.20 4 44.80 ARM EXTENSION 10-1/2" ALUM
WITH 3/8" DIAMETER MOUNTING
020-0053220 1 1.82 150 273.00 CABLE POWER UG 3 COND NO 8
AWG, SHOW LENGTH ON EACH
020-0054073 1 170.68 2 341.36 BRACKET ASSY GATE ARM
CONVERSION INCLS BRKT MTG
020-0055421 1 12.24 6 73.44 BRACKET SIGN 4" OR 5" MAST
W/1/2" U-BOLT FOR ALL SIGNS
020-0056181 1 31.79 2 63.58 SIGN 0254 2 TRACK MULT TRK
CSX DWG 88225 ALUM
020-0056421 1 12.20 4 48.80 BRACKET SIGN 4" AND 5" MAST
FOR ALL SIGNS REQUIRING 5/8"
020-0056674 1 5434.34 2 10868.68 SIGNAL 0220-L GCWD GATE ASSY
DWG 55222 INCLS 18 FBRGL ARM
020-0057275 1 .80 1000 800.00 WIRE UG TRACK TWISTED PAIR
NO. 6 AWG SOLID CONDUCTOR
020-1040322 1 168.00 30 5040.00 BATTERY SAFT SPL165, 165 AH
POCKET PLATE NICKEL CADMIUM
020-1040540 1 26.88 2 53.76 TRAY BATTERY FIBER CQO
82687-1-P 12" WIDTH 24" LONG
020-1040550 1 39.20 2 78.40 TRAY BATTERY FIBER CO
82687-3-P 12" WIDTH 38"
020-1360014 1 825.09 1 825.09 PACKAGE FOREMANS CARE FOR
ALUMINUM TYPICAL BOM FOR USE
020-1360016 1 16.64 1 16.64 PACKAGE SAFETY & SECURMENT
WITH 1 EA CAUTION TAG 1 EA
020-1360103 1 1113.02 i 1113.02 LAYOUT METER SERVICE WITH 25'
POLE CSX DWG SS351 SH 2 ITEMS
020-2500439 1 51.04 2 102.08 INDUCTOR 8V617-2200 DUMMY
LOAD SAFETRAN
020-2500443 1 49.28 2 98.56 INDUCTOR 8V617-3000 DUMMY
LOAD SAFETRAN
020-2500590 1 546.32 2 1092.64 SHUNT SAFETRAN P/N
6000-62775-8621 NARROW BAND
020-2500592 1 360.60 2 721.20 SHUNT SAFETRAN 62775-3497
MULTI-FREQUENCY NARROW BAND
020-2500620 1 408.80 2 817.80 SHUNT SAFETRAN 62775-211
NARROW BAND 211HZ
020-2500640 1 325.92 2 651.84 SHUNT SAFETRAN 62775-525

NARROW BAND 525HZ

Page 4 of 6
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SA 1178

EXHIBIT B
PAGE 13

Field Material List for CSX Project: IL2006001 {Effective: 03/22/2006)
Install FLS&G controlled by CWT per State Request.
Greenup, IL - QS 115.50

Catalog Num Cond  Unit Price Qty Cost Description
020-2503077 1 372.80 1 372.80 BELL SAFETRAN ELECTRONIC BELL
AND SENSOR UNIT (A80301-2)
020-2503078 1 114.39 2 228.78 MODULE SAFETRAN GATE TIP
SENSOR (A80281-2) USE WITH
020-2503092 1 20.33 2 40.66 KIT GATE TIP SENSOR RETAINING
BRACKET INSTALLATION KIT,
020-2503094 1 30.69 2 61.38 KIT MINI TRACKSIDE SENSOR
BRACKET KIT SSC 074035-X8 FOR
020-2530288 1 289.38 4 1157.52 ﬂl_TER EPC 800-080055-109
-211
020-3901895 1 84.00 2 168.00 TIP FLEX HWY CROSSING GATE 24
IN LONG RED & WHITE STRIPES
020-3930010 1 3.70 2 7.40 KIT GATE ARM WARNING STICKER
KIT INCLUDES 1-EA 5"X3"
020-4200340 1 1.04 28 29.12 LINK TEST ASSEMBLY 1" CENTERS
COMPLETE WITH INSULATED
020-4200900 1 0.24 6 1.44 CONNECTOR SHEATHING AMP
329860 FOR NO. 14 WIRE
020-9999991 1 100.00 1 100.00 BLOCKING AND BRACING FOR
PROJECTS BURCO DIST
250-0001827 1 12.74 1 12.74 BREAKER CIRCUIT SQ D Q0235
360-0006100 1 33.78 1 33.78 STOOL STEP WOOD 14X 20"
SIGNAL MAINTAINERS CSXT
360-0800145 1 4.18 1 4.18 %%OOM WAREHOWUSE CORN HVY DUTY
00

Page 5 of 6

Total Cost: $  33,032.17

Estimate |ID: 109448



SA 1178

EXHIBIT B
PAGE 14

Consumables List for CSX Project: IL2006001 (Effective: 03/22/2006)
Install FLS&G controlled by CWT per State Request.
Greenup, IL - QS 115.50

Catalog Num Cond Unit Price Qty Cost Description
N/A 50.00 140 7000.00 FILL MATERIAL, 1 CUBIC YARD
N/A 800.00 1 800.00 WALKWAY ROCK, 10 CUBIC YARDS
020-0017605 1 0.22 350 77.00 WIRE CASE 10 AWG FLEX CSX
SPEC SS796 OKONITE
020-0017607 1 0.54 500 270.00 WIRE CASE TW PR NO 10 AWG
FLEX CSX SPEC 85796 TWIST 2
020-0017625 1 0.35 150 52.50 WIRE CASE TW PR NO 14 AWG
FLEX CSX SPEC S8796 TWIST 2
020-0017630 1 0.11 200 22.00 WIRE CASE NO 16 AWG FLEX CSX
SPEC §5796 FURN 1000 FT SPOOL
020-0017635 1 0.80 130 104.00 WIRE SIGNAL DEL 018 NO 6
COPPER STRANDED SINGLE
020-0028610 1 0.50 100 50.00 TERMINAL RING AMP 35628
YELLOW PLASTI-BOND HVY DUTY
020-1710045 1 282 275 720.50 CONDUIT SDR 13.5 4"
POLYETHYLENE TRENCHLESS
020-2060072 1 6566.40 2 1332.80 FOUNDATION HELICAL SCREW-IN
ASSEMBLY 7' X 10" COMPLETE
020-2060074 1 476.00 2 952.00 EXTENSION 10" X 3' USE WITH
XING GATE AND SIGNAL MAST
020-3261970 1 9.41 2 18.82 DECAL ASSY 2" BLACK PRESSURE
SENSITIVE VINYL PRE-MASKED
020-4200880 1 0.53 2 1.06 CONNECTOR TERMINAL 2-3/8"
CENTERS AAR 14.1.15-4 NICKEL
020-4200892 1 0.44 27 11.88 CONNECTOR TERMINAL 1" CENTERS
AAR 14.1.15-3 NICKEL PLATED
020-4251190 1 0.45 120 54.00 TERMINAL RING AMP 35627 BLACK
PLASTI-BOND WIRE SIZE 10-12
020-4251290 1 0.56 30 16.80 TERMINAL WIRE AMP 322051 BLUE
WIRE SIZE NO 6 AWG 1/4" STUD
020-4251295 1 0.60 8 3.60 TERMINAL WIRE AMP 322007 BLUE
WIRE SIZE NO 6 AWG 3/8" STUD
020-9999992 1 50.00 1 50.00 HOUSE, SIGNAL HANDLING
CHARGE, BURCO DISTRIBUTION
450-0019212 1 0.20 100 20.00 SCREW 10 X 1" SHT METAL PAN
HD TYPE A COARSE THREAD
Total Cost: $ 11,556.96

Page 6 of 6

Estimate ID: 109448
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SA 1178 EXHIBIT C

PAGE 1
Ben A Bland 800 E Industrial Dr. Phone 217-849-3441
County Engineer Toledo, Hlinois 62468 Fax 217-849-2888

February 17, 2008

Mr. Michael E. Stead

Rail Safety Program Administrator
527 East Capitol Ave.

Springfieid, Hlinois 62701

Attention: Mr. Henry Humphries
Rail Safety Specialist

Re: Plan & Profile Sheets
Cumberland County

Dear Mr. Humphries:

Enclosed are the plan and profile sheets for the following grade crossing projects:
o(1) D.O.T. # 546382 H .- T.R.232.B (1900:E):
(2)D.OT. #546371V  T.R. 294 (2425E)
(3)D.O.T.#546390 A T.R 160 (1425E)

Should you require further information, please do not hesitate to call.

Sincerely,

—a= 9
Ben A. Blan T

Cumberland County Engineer

1 I ES



SA 1178

MATERIALS
Earthwork
CAS white rock
Cold Mix
Ditch Grading
Seeding
30" CMP cuivert
30" CMP culvert
15" CMP culvert
Flared end sections
Trucking

Equipment
Motor Grader

Excavator
Sheepsfoot roller
4- dump trucks
Pickup

Labor

Field Tech.
Field Tech,
Traffic Control

Railroad

aluminized
aluminized

w/ operator
w/ operator
w/ operator
w/ operator

Protection Liability Insurance

Flagmen

QUANTITY UNITS
456 cu yd
110 ton
65 ton
3.5 station

1 acre
76 foot
160 foot
30 foot
6 each
859 ton
24 hour
24 hour
24 hour
24 hour
48 hour
48 hour
48 hour
1 L. stum

EXHIBIT C

PAGE

1900E RAILROAD CROSSING ESTIMATE

L AR -

L )

& P B

COST PER

UNIT

6.00
8.00
30.00
100.00
2,000.00
2564
25.64
8.61
100.00
5.00
TOTAL

67.03

93.25

50.00
240,00 60.00 ea

12.00
TOTAL

16.10

11.23

500.00
TOTAL

TOTAL

GRAND TOTAL

Total Administrative Expense 5% of $ 40,314.90

CORPRL

TOTAL COST

2

TOTAL COST

2,736.00
880.00
1,950.00
350.00
2,000.00

4,102.40
258.30
600.00

4,285.00

$
$
$
$
$
$ 1,948.64
$
$
$
$
$

18,120.34

1,608.72
2,238.00
1,200.00
5,760.00

576.00

A B & B H

11,382.72

772.80
539.04
500.00

G B H

1,811.84

5,000.00
3,000.00

HiEH &

8,000.00

$ 40,314.90

3 2,015.75

$ 42,330.65
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Exhibit D

ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT

Date,%/ -8 Agreement # 1178

The (oA EEUVLS TOWNEHIF g pis7THICT

(Board or Council of Township/ Road District)

meeting on/7A¥ 3 ~Ob , Resolved to authorize W SO0 St
ComH/SSIOMER
(Date) (Name, Office) _

to act as its designated agent in the processing of this Stipulated agreement and

that theé?&;zm AT/ is financially willing and able to

(Township/Road District)
bear the cost for the proposed improvements as may be assigned to it according
to Section 5 of this Agreement.

ol ﬁw/
Gores



ILLINOIS COMMERCE COMMISSION
TRANSPORTATION DIVISION / RAIL SAFETY SECTION

PROJECT STATUS REPORT
TYPE: (CHECK ONE)
PROGRESS
COMPLETION' | DATE |
PROJECT INFORMATION:
Reporting Party: CsSX

Docket/Order #; Date:

Status Reports Due:

Ordered Completion Date:

Completion Report Due:

AAR/DOTH#, RR Milepost:

546382H, 115.50-CRA

Street, (in/near) City, County:

Lynn Road, near Greenup, Cumberland County

Railroad Company:

CsX

Completion reports invalving changes to the railroad crossing must include an updated USDOT Inventory Form,

PROJECT MANAGER INFORMATION?:

Name: Hal Gibson

Title: Principal Engineer Public Project
Representing: CsX

Street Address: 500 Water Street

City, State, Zip: Jacksonvilie, FL 32202

Office Phone: 904-359-1048

Office Fax: 904-366-4042

Cellular Phone:

E-Mail Address: Hal Gibson@ecsx.com

*Project Manager information to be submitted by CSX.

DESCRIPTION OF IMPROVEMENTS ORDERED:

Installation of new automatic flashing light signals and gates (AFLS/Gates) controlled by

constant warning time circuitry.

STATUS OF WORK: (use additional blank sheet, if necessary)

STIPULATED AGREEMENT NO. 1178

EXHIBIT E

OWNER DL

Page 1




Mail directed to the Rail Safety Section or the Director of Processing and
Information, Transportation Bureau of the Commission should be addressed to:

llinois Commerce Commission
527 East Capitol Avenue
Springfield, IL 62701

If you have questions contact:
Henry Humphries, Railroad Safety Specialist

Phone: 217/785-8423
Email: hhumphri@icc.illinois.gov

A Form 3 Petition can be obtained from the lllinois Commerce Commission by calling
217/782-7660 or on the web at:

http://www.icc.state.il.us/hg/library.aspx?key=Railroad %20Safety

United States Department of Transportation Inventory Form #6180.71 can be
obtained on the web at:

http://safetydata.fra.dot.qov/OfficeofSafety/Forms/Default.asp

Submit Inventory forms to:

Federal Railroad Administration Chief of Data Services

Office of Safety And | lllinois Department of Transportation

1120 Vermont Avenue, NW 2300 S. Dirksen Parkway, Room 318
Washington, DC 20590 Springfield, IL 62764

STIPULATED AGREEMENT NO. 1178 Page 2
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ILLINOIS COMMERCE COMMISSION
TRANSPORTATION DIVISION / RAIL SAFETY SECTION

PROJECT STATUS REPORT

TYPE: (CHECK ONE)
PROGRESS
COMPLETION' | DATE |

PROJECT INFORMATION:

Reporting Party: Greenup Township Road District
Docket/Order #; Date:
Status Reports Due:
Ordered Completion Date:
Completion Report Due':
AAR/DOT#, RR Milepost: S 3814, ¢18. 50 TEA . _
Street, (in/near) City, County: | Leypin Rl nymion G reencys Lecvonba diorof
Railroad Company: T sk . ]

1Completion reports involving changes to the railroad crossing must include an updated USDOT Inventory Form.

PROJECT MANAGER INFORMATION?:

Name: Froan€  low A

Title: Greenup Township Road District Highway Commissioner
Representing: Sreeiyd Tl .

Street Address: 2 0. LPas 708

City, State, Zip: e ter. £ L GIAYDE

Office Phone: “

Office Fax:

Cellular Phone:

E-Mail Address:

2Project Manager information to be submitted by Greenup Township Road District.
DESCRIPTION OF IMPROVEMENTS ORDERED:
improve highway approaches.

STATUS OF WORK: (use additional biank sheet, if necessary)

Mail directed to the Rail Safety Section or the Director of Processing and
Information, Transportation Bureau of the Commission should be addressed to:

STIPULATED AGREEMENT NO. 1178 Page 1
EXHIBIT E-1
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lllinois Commerce Commission
527 East Capitol Avenue
Springfield, IL 62701

if you have questions contact:
Henry Humphries, Railroad Safety Specialist

Phone: 217/785-8423
Email: hhumphri@icc.illinois.gov

A Form 3 Petition can be obtained from the lilinois Commerce Commission by calling
217/782-7660 or on the web at:

htip:/fwww.icc.state.il. us/hg/library.aspx?key=Railroad %20S afety

United States Department of Transportation Inventory Form #6180.71 can be
obtained on the web at:

http://safetydata.fra.dot.qov/OfficeofSafety/Forms/Default.asp

Submit Inventory forms to:

Federal Railroad Administration Chief of Data Services

Office of Safety And | Illinois Department of Transportation

1120 Vermont Avenue, NW 2300 8. Dirksen Parkway, Room 318
Washington, DC 20590 Springfield, Il. 62764

STIPULATED AGREEMENT NO. 1178 Page 2

EXHIBIT E-1
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